



May 17, 2017

AFFILIATED AGENCIES

*Orange County
Transit District*

*Local; Transportation
Authority*

*Service Authority for
Freeway Emergencies*

*Consolidated Transportation
Service Agency*

*Congestion Management
Agency*

*Service Authority for
Abandoned Vehicles*


**SUBJECT: Request for Proposals (RFP) 7-1656
"Internet Service Provider"**

Gentlemen/Ladies:

This letter shall serve as **Addendum No. 1** to the above RFP issued by the Orange County Transportation Authority (OCTA). **Offerors are reminded that proposals are due on or before 2:00 p.m., May 24, 2017. Late proposals will not be accepted.**

The following are the responses to the written questions received on or before May 15, 2017 as stated in the RFP.

Question 1: Where will the fiber handoff be located? Could you clarify exactly where you want the handoff at 16281 Construction Circle West? Is the location at building A, B, C or D on the map below?



Response 1: Building C


Question 2: While the construction itself takes only a few weeks, the time to obtain the proper permits with the city takes some time, so the overall time to bring fiber into your facility is about 120 days after contract signing. Is that acceptable to OCTA?

Response 2: Yes, that is acceptable. The number of days required to complete the project should be included in the proposal submitted as lead time.

Offerors are reminded to acknowledge receipt of this Addendum No. 1 in their Exhibit B, "Price Summary Sheet." All changes addressed in this Addendum No. 1 shall be incorporated into the final agreement.

Questions regarding this Addendum No. 1 should be directed to the undersigned at boconnor@octa.net.

Sincerely,

A handwritten signature in black ink that reads "Bill O'Connor". The signature is written in a cursive, flowing style.

Bill O'Connor
Buyer
Contracts Administration and Materials Management