
 
 
 
October 7, 2022 
 
SUBJECT: Invitation for Bids (IFB) 2-2853 

“Battery Electric Bus Chargers Installation at Garden Grove 
Bus Base”     

 

Gentlemen/Ladies: 
 
This letter and its attachments comprise Addendum No. 1 to the above 
captioned Invitation for Bids issued by the Orange County Transportation 
Authority (“Authority”).   
 
Bidders are advised that the pre-bid conference will be held on  
October 11, 2022, at 9:00am, attendance will be strictly limited to 
teleconference. Prospective bidders may join or call-in using the following 
credentials: 
 

Microsoft Teams meeting  

• Click here to join the meeting  

• Or call in Number: 916-550-9867 

• Conference ID: 344919516# 

 

Immediately following the pre-bid conference, a job walk will be 
conducted. The job walk will be held at the Authority’s Garden Grove Bus 
Base Building located at 11790 Cardinal Circle, Garden Grove, CA 92843.  
 
Please enter the Bus Base on Cardinal Circle and park in the employees 
parking lot, which is adjacent to the Operations Building located at  11800 
Woodbury Road.  
 

 

Bidders are advised that a copy of the pre-bid conference presentation is 
presented as Attachment A to this Addendum No. 1.  

 

Bidders who plan to attend the pre-bid conference remotely are requested to 
submit via e-mail to mthreats@octa.net  no later than Monday, October 10, 2022, 
at 3pm, the Pre-Bid Conference Registration Sheet presented as Attachment B 
to this Addendum No. 1.  
 
Bidders are reminded to acknowledge receipt of this Addendum No. 1 in their 
“Bid Form”. Bidders are advised that all changes addressed in this  
Addendum No. 1 shall be incorporated into the final Agreement. 
 

https://teams.microsoft.com/l/meetup-join/19%3ameeting_NDNhMzM1MDAtMGQ0ZS00MzZmLWIxODktYzNkNGQxZTlkNTNl%40thread.v2/0?context=%7b%22Tid%22%3a%221e952f6c-c8fc-4e38-b476-ab4dd5449420%22%2c%22Oid%22%3a%22c548f925-a981-40be-b335-8066923a5b1c%22%7d
mailto:mthreats@octa.net


 
Questions regarding this Addendum No. 1 should be directed to the undersigned 
at 714-560-5552 or mthreats@octa.net.  
 
 
Sincerely, 

 
Principal Contracts Administrator, Capital Projects 
Contract Administration & Materials Management 
 
 
Attachments: 
Attachment A:  Pre-Bid Conference Presentation  
Attachment B: Pre-Bid Conference Registration Sheet 

mailto:mthreats@octa.net


Pre-Bid Conference for
IFB 2-2853 

“Battery Electric Bus Chargers Installation at 
Garden Grove Bus Base”

Orange County  
Transportation Authority



Agenda

• Introductions 

• Key Procurement Information

• Key Procurement Dates

• Written Questions/Approved Equals

• Required Bid Submission

• Addendums

• Agreement

• Scope of Work

• Questions and Answers
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CAMM NET Registration
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Why register on CAMM NET?

https://cammnet.octa.net/

• To receive e-mail notifications of Solicitations, Addenda and Awards

• View and update your vendor profile

• Required for Award

https://cammnet.octa.net/


Online Business & Networking Tools
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• CAMM NET Connect

• https://www.facebook.com/CammnetConnect

• Working with OCTA

• https://cammnet.octa.net/about-us/working/

• Planholder’s List

• https://cammnet.octa.net/procurements/planholders-list-selection/

• Preliminary Bid Results

• https://cammnet.octa.net/awards/bid_results/Default.aspx

https://www.facebook.com/CammnetConnect/info
https://cammnet.octa.net/about-us/working/
https://cammnet.octa.net/procurements/planholders-list-selection/
https://cammnet.octa.net/awards/bid_results/Default.aspx


Key Procurement Dates

• IFB Issue Date: October 6, 2022

• Questions & Approved                                              

Equals Due: October 17, 2022, 5:00 P.M.

• OCTA Responds: October 20, 2022

• Bid Submittal Deadline: October 26, 2022, 

• Board of Directors Award:    December 12, 2022 
(anticipated) 
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Key Procurement Information

• Discussions today are non-binding, all changes via written addendum

• Addendum will be issued shortly and will contain a copy of the Pre-Bid 
Conference sign-in sheet and this presentation

• Award based on prime-sub relationship, not joint ventures

• Prime Contractor must perform at least 10% of the work

• Contract Type: Firm Fixed Price (lump sum)

• Award Type: Lowest, Responsible, Responsive Bid

• Single Contract Award
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Key Procurement Information

• Authority reserves the right to:

− accept or reject any and all bids, or any item or part thereof, or to waive any 
informalities or irregularities in bids;

− withdraw or cancel the IFB at any time without prior written notice;
− issue a new IFB for the project;
− postpone bid opening for its own convenience;
− investigate the qualifications of any bidder and/or require additional evidence 

of qualifications to perform the work

• Bids received are considered public information and are not to be

be copyrighted
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Written Questions/Approved Equals

• Written Question Deadline: October 17, 2022, 5:00 P.M.

• Approved Equal Request Deadline:  October 17, 2022, 5:00 P.M.

• All requests must be in writing and submitted to:

Marjorie Morris-Threats, Senior Contract Administrator

E-mail recommended: mthreats@octa.net
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Written Questions/Approved Equals

• All requests must be clearly labeled “Written Questions”

• Approved Equal Requests must be fully supported with technical data, test 
results or other information as evidence that the substitute offered is equal to or 
better than the specification requirements 

• All changes to procurement document will be by written addenda only.

• Verbal discussions today are non-binding

• Addenda will be issued via CAMM NET

9



Bid Document Submission Checklist

• A Bid Document Submission Checklist is included in Bid Booklet 2 
which is a list of all documents required to be submitted with the bid.

• Documents in the Bid Booklet 2 must be complete, fully executed, 
notarized where appropriate as required in the bid documents in 
order to render the bid responsive.
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Required Bid Submission

Bid Booklet No. 2 is to be submitted to the Authority in its entirety

❑Bid Form

-in its entirety (all pages 1 through 4 ), all information completed 

-acknowledgement of all addenda

-signed, dated, corporate seal

❑Bid Security Form (Bid Bond or Check)

-correct bid number

-signed & dated

-notarized (bid bond)
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Required Bid Submission

❑Information Required of Bidder

-provide all information requested

- signature to certify information is true and correct

❑Bidders Certificate of Compliance Regarding Workers 
Compensation Insurance

-signed and dated

❑Bidders Certificate of Compliance Regarding State of California 
Business and Professions Code Section 7028.15

-signed, dated, notarized
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Required Bid Submission

❑List of Subcontractors (Exhibit D)

-all subcontractors that will provide ½ of 1% of the bid amount

-License Number- address/ name should match that associated with 
License # on  CSLB website

-DIR Registration Number

-Description of work (one subcontractor for each portion)

-Dollar amount

-Type – see form for option

-Bidders name at bottom of Form
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Required Bid Submission

❑Status of Past and Present Contracts Form

-signature to affirm information is true and correct/date

-if no information to report then mark as “none”, sign and date

❑Non-Collusion Declaration

-signature required to certify non collusion/ date
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Agreement

Agreement – Section IV of IFB

• a bid submittal is the understanding and acceptance of the terms 
and conditions of the contractual requirements

• no exceptions or deviations are permitted
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Agreement

Bidders are encouraged to review:

-Article 4.    Delivery and Recovery Schedule:  60 calendar days

-Article 10.  Insurance:  required within 10 calendar days of notification  
of award

-Article 11.  Bonds: required within 10 calendar days of notification of award

-Article 19.  Assignment and Subcontracts: Subletting and Subcontractors  

Fair Practices Act

-Article 31.  Liquidated Damages:  $ 300.00 per calendar day
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Agreement

Bidders are encouraged to review:

-Article 48.  Health and Safety Specifications

Level 3 Health Safety and Environmental Specifications (Exhibit H)

Required submittals within 30 days of Notice to Proceed

Approved submittals required for mobilization
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Orange County  
Transportation Authority

Health, Safety and Environment (HSE)



Regulatory and Safety 

• Please review OCTA’s Level 3 Health, Safety and Specifications for required 
submittal documentation.  Plan to prepare and submit in a timely manner in 
advance of the work the required safety submittal documentation. 

• OCTA compliance review of Contractor safety submittal documentation is 
required prior to Contractor mobilizing and performing work on OCTA 
property.  

• An on-site Health, Safety, and Environmental (HSE) Representative 
compliant with requirements of OCTA’s Level 3 HSE Specifications is 
required to be at the job site at all time during scope site activities. Multiple 
active scope locations shall require a qualified HSE Representative for each 
separate worksite location.

• The Contractor’s designated HSE Representative is a key position and is 
expected to participate in the initial pre-mobilization kick-off meeting.
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Regulatory and Safety (Cont.)

Submittals

• Company’s Injury Illness Prevention Program, CCR Title 8, 3203 

• Company HSE Policy/Procedure Manual

• Substance Abuse Prevention Program

• Hazard Communication Program, CCR Title 8, 5194

• Company Heat Illness Prevention Program, CCR Title 8, 3395

• NFPA 70-E training certificate(s)

• Health, Safety Environmental (HSE) Representative Resume

• A Detailed Site Specific HSE Work Implementation Plan

• Public Hazard Control Plan (ANSI/ASSE A10.34) (as Necessary)

• Storm Water Pollution Prevention Plan (SWPPP), Qualified QSP
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Regulatory and Safety (Cont.)

• Established programs and plans shall comply with California Code of Regulations (CCR) Title 8 
regulatory standards, and applicable regulatory requirements. 

• The Contractor’s designated HSE representative shall review and acknowledge by signature the 
Contractor’s submitted HSE documents prior to formal transmitting to the Authority for review, 
submittals should be in a complete submittal package.

• Contractor employees shall comply with scope training requirements (i.e., SCRRA, BNSF, 
HAZWOPER, etc.) as determined by scope hazards.

• At the determination of the Authority Project Manager, development of project specific HSE plans 
may require a Certified Safety Professional (CSP) in current standing with the Board of Certified 
Safety Professionals (BCSP), or a Certified Industrial Hygienist (CIH) in current standing with 
American Board of Industrial Hygiene (ABIH) that has experience developing compliant written 
HSE scope policies, programs and procedures in the State of California (i.e., Site Specific HSE 
Work Plans, Rail Compliance, JHA’s, Environmental Plans, Crane & Hoisting Plans, etc.).
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Regulatory and Safety – Capital Program BCSP Certifications 
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Source: http://bcsp.org/Certifications



Regulatory and Safety – Facility Modifications BCSP Certifications
(Include Capital Program Certifications)  
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Source: http://bcsp.org/Certifications



Regulatory and Safety (Cont.)

Monthly Safety Report Submittal:

• A monthly accident/incident summary report that includes number of 
workers on project, a list of subcontractors, work hours (month, year 
to date, & project cumulative) of each contractor, labor designation, 
OSHA Recordable injuries and illnesses segregated by medical 
treatment cases, restricted workday cases, number of restricted days, 
lost workday cases, and number of lost work days, and recordable 
incident rate. 
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Regulatory and Safety (Cont.)

• Implementation and compliance with Storm Water Best Management 
Practices (SWPPP BMP’s) is required.  

• Contractor shall prepare and submit a project best management 
practices (BMP) plan for OCTA’s review and acceptance and the 
Contractor shall implement its BMP plan and maintain the BMPs for 
the duration of the project.  
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Scope of Work
(Refer to IFB Documents, Exhibits, Attachments)

OCTA Project Manager – Eric Torres 

Overview and Scope of Work
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Scope of Work



Project Location
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Project Site

Garden Grove Bus Base

11790 Cardinal Circle, 

Garden Grove, CA 92843
Cardinal Circle
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Project Location – Garden Grove Bus Base 

28Area of Work (Approx.)

Operations Building

Maintenance Building



Summary of Project

Scope of work per contract plans and specifications generally includes 
installation of new OCTA-furnished Battery Electric Bus (BEB) 
Chargers and related work, which is further described below:

• Saw cut and remove areas of existing concrete pavement; removal of existing 
wheel stops.

• Excavate trenches; installation of underground electrical and data communication 
conduits; backfill trenches.

• Construction of concrete equipment pads and reconstruction of concrete 
structural section (concrete pavement over aggregate material).

• Installation of new OCTA-furnished Battery Electric Bus (BEB) Chargers, which 
includes a Power Cabinet and a Depot Charge Box (Dispenser) on a Pedestal.
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Summary of Project (cont.)

Scope of work per contract plans and specifications generally includes 
installation of new OCTA-furnished Battery Electric Bus (BEB) 
Chargers and related work, which is further described below (cont.):

• Installation of new data receivers (Fleetwatch FR55) on supports and new NEMA 
3R panels on supports. 

• Installation (pulling) of new electrical wiring (conductors) and ethernet/fiber optic 
cabling. 

• Energize and test new OCTA-furnished Battery Electric Bus (BEB) Chargers.

• Installation new wheel stops and replace pavement striping and markings. 

• All work related and required in contract documents.

• Refer to contract documents for complete scope of work. 
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OCTA-furnished BEB Chargers to be installed
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Power Cabinet
Depot Charge Box 
(Dispenser)

Pedestal



Bus Parking Stall Layout – Plan View
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Data Receiver

Depot Charge Box (Dispenser) on Pedestal (Typ.) Power Cabinet (Typ.)

Partial Plan – refer to contract documents (project plans) for complete scope of work, 
which includes but not limited to the installation of ten (10) BEB Chargers
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OCTA-furnished Data Receiver to be installed

Data Receiver -
Fleetwatch FR55 

(Sample)



Summary of Project (cont.)

• OCTA’s Garden Grove Bus Base (including Operations Building and 
Annex Building) operates 7 days a week and shall remain fully 
operational during construction.

• Normal work time window at the project site is from 7:00 a.m. to 4:00 
p.m. Monday through Friday. 

• After start of construction, the contractor shall perform  work in 
consecutive work days until the entire project is completed.  
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Summary of Project (cont.)

• Contractor shall include all premium costs to complete the work.

• Contractor and its subcontractors shall obtain and include/pay costs 
for City business licenses.

• Contractor is responsible to obtain and pay for all permits required for 
this project. Permit fees will be reimbursed by OCTA at actual permit 
fee receipts without Contractor’s mark up or labor.  

35



Summary of Project (cont.)

• Due to Covid-19, contractor and its staff are not allowed to use OCTA 
sanitary facilities and breakroom/lunchroom. Contractor shall provide and 
maintain its own sanitary facilities, breakroom/lunchroom within the project 
laydown area approved by OCTA.

• Contractor shall provide a signage identifying Project laydown area, 
including project name, contractor name, and finish date of project. 

• Contractor and its staff and visitors are required to check-in with OCTA bus 
base supervisor at beginning of each work shift and site visit and check-
out when leaving the site. At check-in, each person is required to complete 
a health screening symptom questionnaire and temperature check. 

• Contractor and its staff/visitors shall comply with OCTA Covid-19 
guidelines and requirements while working at OCTA facilities.  
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37

Approx. Camera Angle, 
Typical for all photo 
slides

Photos of Existing Conditions
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Approx. Camera Angle, 
Typical for all photo 
slides

Photos of Existing Conditions
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Approx. Camera Angle, 
Typical for all photo 
slides

(E) Wheel Stops to be removed

Photos of Existing Conditions



OCTA-approved Parking Area

40Area of Work (Approx.)

Operations Building

OCTA-approved 
Parking Area

• Vehicle operators must not exceed 
10 MPH within the bus base (yard)

• Follow the designated directional 
traffic flow of the yard, and must 
comply with posted signs and 
traffic control devices.



Questions?
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• Reminder…. Proposals are due by 11:00 A.M. on October 26, 2022
• Hand delivered: must be time stamped at OCTA Lobby Reception

• Job walk following the Pre-Bid Conference
• The job walk will be held at the Authority’s Garden Grove Bus Base Building 

located at 11790 Cardinal Circle, Garden Grove, CA 92843.

• Please enter the Bus Base on Cardinal Circle and park in the employees 
parking lot, which is adjacent to the Operations Building located at 11800 
Woodbury Road.
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IFB 2-2853 
9 ADDENDUM 1 

ATTACHMENT B 
 

 
PRE-BID CONFERENCE REGISTRATION  

 
  
   
 IFB No. 2-2853 Date:  October 11, 2022 
 
 Title: Battery Electric Bus Chargers Installation at Garden Grove Bus Base 

 
Page 1 of 1 

 
1. Company Name:    
 
 Attendee:    
 
 Address:    
 
 City, State Zip:    
 

 Phone Number:    (               )  Registered on CAMM NET?   Yes    No 

   
 Prime   Sub      
 
 E-Mail Address:        
 

 
2. Company Name:    
 
 Attendee:    
 
 Address:    
 
 City, State Zip:    
 

 Phone Number:    (               )  Registered on CAMM NET?   Yes    No 
 
 Prime   Sub      
 
 E-Mail Address:        
  

 
3. Company Name:    
 
 Attendee:    
 
 Address:    
 
 City, State Zip:    
 

 Phone Number:    (               )  Registered on CAMM NET?   Yes    No 
 
 Prime   Sub      
 
 E-Mail Address:        
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